
THE LEARY WAY SHOPS SITE
Project No. 100109 / #03-CI-53

BID TABULATION
Engineer's Estimate 1) Nuprecon, Inc. 2) Anderson Environmental 3) J. Harper Contractors,

   Contracting, LLC      Inc.
No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount

Schedule A
1 MOBILIZATION 1 ls 10,000.00 10,000.00 9,197.00 9,197.00 5,000.00 5,000.00 5,000.00 5,000.00
2 HAZARDOUS MATERIALS ABATEMENT (REMOVAL OF ACM AND PCB LIGHT BALLAST 1 ls 60,000.00 60,000.00 39,950.00 39,950.00 42,500.00 42,500.00 60,000.00 60,000.00
3 BUILDING DEMOLITION AND MISCELLANEOUS SITE WORK 1 ls 140,000.00 140,000.00 50,411.00 50,411.00 82,500.00 82,500.00 66,000.00 66,000.00
4 CAPPING OF CONTAMINATED SOIL WITH PIT RUN 1 ls 5,000.00 5,000.00 3,292.00 3,292.00 4,000.00 4,000.00 5,000.00 5,000.00
5 FORCE ACCOUNT 1 ls 20,000.00 20,000.00 20,000.00 20,000.00 20,000.00 20,000.00 20,000.00 20,000.00

Schedule A Subtotal: 235,000.00 122,850.00 154,000.00 156,000.00
WSST 8.8%: 20,680.00 10,810.80 13,552.00 13,728.00

Schedule A Total: 255,680.00 133,660.80 167,552.00 169,728.00

Certified by:
William J. Campbell, PE, City Engineer

Bids received June 30, 2005 Approving Authority



THE LEARY WAY SHOPS SITE
Project No. 100109 / #03-CI-53

BID TABULATION

No. Item Description Qty Unit

Schedule A
1 MOBILIZATION 1 ls
2 HAZARDOUS MATERIALS ABATEMENT (REMOVAL OF ACM AND PCB LIGHT BALLAST 1 ls
3 BUILDING DEMOLITION AND MISCELLANEOUS SITE WORK 1 ls
4 CAPPING OF CONTAMINATED SOIL WITH PIT RUN 1 ls
5 FORCE ACCOUNT 1 ls

Schedule A Subtotal:
WSST 8.8%:

Schedule A Total:

Bids received June 30, 2005

4) Wyser Construction, Inc. 5) Rivers Edge Services, Inc. 6) D.M.S.L. Construction, 7) Environmental Quality
    Inc.     Management, Inc.

Price Amount Price Amount Price Amount Price Amount

27,850.00 27,850.00 34,527.14 34,527.14 7,000.00 7,000.00 22,060.83 22,060.83
32,650.00 32,650.00 29,733.00 29,733.00 17,000.00 17,000.00 40,514.50 40,514.50
85,000.00 85,000.00 83,369.76 83,369.76 152,700.00 152,700.00 176,035.77 176,035.77
5,500.00 5,500.00 3,798.56 3,798.56 7,400.00 7,400.00 10,974.07 10,974.07
20,000.00 20,000.00 20,000.00 20,000.00 20,000.00 20,000.00 20,000.00 20,000.00

171,000.00 171,428.46 204,100.00 269,585.17
15,048.00 15,085.70 17,960.80 23,723.49

186,048.00 186,514.16 222,060.80 293,308.66


